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Midcoast Regional Redevelopment Authority 

Request for Proposals 
Brunswick Landing Electric Utility  

District Climate Action Plan 

Proposal Due Date: May 16, 2025 

 

The Midcoast Regional Redevelopment Authority (MRRA) is seeking proposals from 
qualified individuals or firms with a background or expertise in Electric Utility District 
Climate Action planning and/or engineering to provide planning services for a 3,200-acre 
property called Brunswick Landing (the former Naval Air Station Brunswick site).   

Background 

The Midcoast Regional Redevelopment Authority (MRRA) is a municipal corporation, and a 
public instrumentality of the State created by statute 13 MRSA §13083-G. The purpose of the 
MRRA is to implement the reuse plans for the former Naval Air Station Brunswick (NAS 
Brunswick) and the Annex Facility in Topsham. The authority is governed by an eleven-
member board of trustees appointed by the Governor and confirmed by the Maine 
Legislature.   
 
Naval Air Station Brunswick (NASB) was designated for closure in May 2005 under the 2005 
Federal Base Realignment and Closure (BRAC) action.  The former NASB, now known as 
Brunswick Landing, Maine’s Center for Innovation, is a 3,200-acre property with state-of-the-
art facilities, over 1.7 million square feet of commercial and industrial space, and a world 
class aviation complex. MRRA’s Reuse Master envisions Brunswick Landing to be a science 
and technology park in a campus setting with centers of excellence in advanced 
technologies (composites, biomed, renewable energy, IT), a regional executive airport, 
business-focused educational facilities, and on-site renewable energy development and 
opportunities for high quality job creation in Aviation and Aerospace, Energy, Composite 
Technologies, Information Technology, Biotechnology and Biomed, and Education.  There 
were also 533 housing units associated with Naval Air Station Brunswick at the Bath Road 
site. 
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The electric transmission and distribution infrastructure serving Brunswick Landing was 
transferred to MRRA by the Navy in September 2011.  MRRA began operations of that 
system on October 1, 2011 and began providing service to the Navy, as there was still an 
active mission on the campus and a handful of MRRA tenants based on engineering 
estimates of electrical consumption as there was only two Central Maine meters at the time 
of conveyance with no individual building meters on campus.  With a grant from the 
Economic Development Administration in 2015, MRRA installed electric meters on all 
commercial and residential buildings.  
  
In July of 2021, MRRA became a regulated public utility by the Maine Public Utilities 
Committee with the acceptance of MRRA’s proposed Terms and Conditions for the 
operation of the electric distribution system at Brunswick Landing and will be known as the 
Brunswick Landing Electric Utility (BLEU) district. As of December 31, 2024, there are 231 
residential customer accounts, 139 small commercial accounts and 4 large commercial 
accounts (consume more than 100,000 kilowatt hours per month).   Annual kilowatt sales 
are: 
 
 
 
 
 
 
 
 
 
 
At present, the existing electric power distribution system, originally constructed by the 
Navy, adequately serves the majority of the developed portion of Brunswick Landing.  
Brunswick Landing is served electricity by Central Maine Power (CMP), that enters the east 
side of Brunswick Landing from Route 24 (Gurnet Road) just past Cooks Corner shopping 
center, alternatively known as "Navy Feed".  The Gurnet Road feed is on CMP’s Large 
General Service, Primary, Time-of-Use (LGS-P-TOU) rate schedule. 
 
The main electrical service to Brunswick Landing electrical distribution system is from a 
single 34.5kV delivery point from Central Maine Power’s 217D3 Circuit on Gurnet Road which 
is fed from CMP’s Cooks Corner Substation ("Navy Feed") and serves everything east of the 
runways.  Just ahead of the point of delivery, CMP has 100 Amp “T” speed fuses that isolate 
the Brunswick Landing Campus from the CMP 34.5kV system in the event of a fault on the 
MRRA system.  CMP’s primary revenue metering is located immediately after the 100 Amp 
fuses.  From the CMP point of delivery, MRRA continues with a 34.5kV overhead line that 
extends approximately one conductor mile within the Brunswick Landing Campus. Four 
internal distribution circuits originate from the MRRA distribution center and extend 
throughout the Brunswick Landing Campus.  The circuits are numbered 1 through 4. 

 
Customer Total 
Kilowatt Hours 

  

Large Commercial 9,470,100 

Small Commercial 10,446,720 

Residential 875,314 

Total 20,792,134 
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The electrical distribution system at Brunswick Landing consists of overhead conductors, 
hundreds of primary voltage transformers (both pad and pole mounted), switches, and 
associated protective devices such as reclosers and fused cut-outs.  MRRA currently serves 
374 connected loads including a data center, a medical device manufacturer, a senior living 
facility, a memory care facility, a college campus including a dormitory, multifamily and 
single-family housing units, and a general aviation airport.  The Brunswick Landing campus 
collectively consumes about 20.7 million kilowatt hours of energy per year. 
 
Power System Engineering (PSE) was contracted by the MRRA in January 2014 to complete 
an electrical transmission and distribution system analysis of the electrical facilities owned 
and operated by MRRA (study is available on our website at www.mrra.us.)    PSE found the 
MRRA electrical facilities to be “generally … in good condition.”  PSE concluded that up to 5 
MVA of load can be served on each of the MRRA internal circuits with N-1 contingency 
capability maintained; however, the total load on the MRRA system cannot exceed 6 MVA 
with only one source of supply from the CMP system. 
 
BLEU currently purchases its power needs from NextEra Energy Systems Maine, LLC through 
a multi-year contract (ending October 31, 2025) and a 1-megawatt photovoltaic array owned 
by Pegasus Solar, LLC.  BLEU reads meters monthly and then bills our various tenants and 
utility customers for energy consumed, transmission and distribution and our own systems 
maintenance fee.  MRRA has a contract, it initiated in 2014 with Village Green Ventures to 
purchase energy from a one-megawatt anaerobic digester.  MRRA purchased energy from 
Village Green from April 2016 through July 2021, when it was no longer operational. The 
anerobic digester is now owned by Viridi Energy.  
 
Upon the recommendation of Power Systems Engineering in 2016 MRRA invested in excess 
of $400,000 to upgrade the primary incoming feeder and main electrical distribution center 
to improve reliability and performance of the Brunswick Landing electrical grid. The scope of 
the upgrade project included the demolition of the existing pad-mounted “substation” at 
the corner of Admiral Fitch Avenue and Pegasus Street and replaced it with four new 
overhead reclosers and replace the service line coming in from Bath Road for the entire 
length of Admiral Fitch Avenue to Pegasus Street.  The new advanced reclosers have 
automated controls which allow for additional flexibility in coordinating with Central Maine 
Power as well as form the basis for the development of a smart microgrid on the Brunswick 
Landing campus.  
 
The Brunswick Landing Electric Utility District is a very small electric distribution service 
provider.  In order to meet our statutory redevelopment mission, the Authority works to 
assure that the costs of public goods and services provided by MRRA, and its subsidiaries are 
similar to those outside the fence, so to speak.   BLEU passes along the retail transmission 
and distribution charges of Central Maine Power, and our collective supply cost (NextEra 
Energy Systems Maine, LLC and Pegasus Solar) along with BLEU distribution service charge 

http://www.mrra.us/
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of $0.0320 per kilowatt-hour for large service customers, $0.0367 kilowatt hour for 
commercial customers and $0.0879 per kilowatt-hour for residential customers. 
 
While BLEU has very limited financial capacity, it does recognize the urgent need to assess 
its electric transmission and distribution system to minimize the anticipated effects of 
climate change on utility assets. Pursuant to “An Act Regarding Utility Accountability and 
Grid Planning for Maine’s Clean Energy Future,” codified as 35-A M.R.S.A. § 3146, BLEU 
hereby presents this ten-year plan for addressing the effects of climate change on BLEU’s 
distribution assets. This comprehensive plan outlines specific actions to enhance the 
resilience of the utility infrastructure, ensuring a reliable and sustainable energy supply to its 
customers in the face of changing climate conditions.  On January 2, 2024, BLEU submitted 
the attached Climate Action Plan to the MainePUC.  In that plan, we identified the need to 
have professional assistance to prepare a Vulnerability Assessment. 
 

The Scope of Work would include the following: 

Activity:   Conduct a Vulnerability Assessment of the electrical 
distribution system at Brunswick Landing. 

Desired outcome or benefit:  Develop an amendment to the District Climate Action Plan to 
incorporate efficient solutions to climate impacts on the 
electrical distribution system at Brunswick Landing. 

Detail Scope: 

1. Vulnerability Assessment 

Beginning in 2025, the Brunswick Landing Electric Utility will conduct a climate vulnerability 
assessment study, building on the work of 2014 Power System Engineering (PSE) study to 
identify and categorize risk and establish a conceptual framework for anticipating, managing 
and recovering from the effects of a potentially hazardous events related to climate change. 
The assessment will help BLEU better understand threats and vulnerabilities, determine 
acceptable levels of risk, and develop a capital improvement investment strategy and 
operational procedures to enhance infrastructure resilience and operational procedures to 
limit system failures. 

❑ Identify critical assets within the transmission and distribution network vulnerable to 
climate-related risks.   

❑ Prioritize assets based on their vulnerability and importance to overall system 
functionality. 
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2. Hardening and Redundancy: 
 
With the completion of the Vulnerability Assessment described above, the report will 
identify any deficiencies in the system and lay out an affordable and achievable plan to 
invest in the following assets to promote hardening and redundancy to prevent system 
failures due to climate threats: 

❑ Upgrade and reinforce key distribution lines in high-risk areas or are threatened 
by the growing frequency of extreme climate events.   

❑ Implement redundancy measures for critical infrastructure components to 
minimize single points of failure. 

 

To be considered, please forward by email a proposal to Jeffrey Jordan, Deputy Director 
of the Midcoast Regional Redevelopment Authority at jeffreyj@mrra.us by 2:00 p.m. on 
Friday, May 16, 2025.   

MRRA reserves the right to accept or reject any or all proposals, parts thereof, and to 
further make modifications as it deems in the best interest of MRRA. It also reserves the 
right to retain all proposals submitted and to use any ideas in a proposal regardless of 
whether that proposal is selected.  Submission of a proposal indicates acceptance by the 
firm of the conditions contained within this request for proposals. 

All questions shall be directed to Jeffrey Jordan, Deputy Director of MRRA.  Responses 
from the MRRA that substantially alter this RFP will be issued in the form of a written 
addendum to all those who have contacted MRRA with a formal initial expression of 
interest. All proposals submitted shall remain open to acceptance for thirty days from their 
opening. 

Selection Criteria 

MRRA will review submissions, may or may not hold interviews and rank proposals. MRRA is 
not bound by the lowest cost proposal but may accept the proposal that is considered the 
best value for MRRA.  MRRA has budgeted $150,000 for this work effort. 

Evaluations will be based on criteria outlined herein which may be weighted by MRRA in a 
manner it deems appropriate. All proposals will be evaluated using the same criteria. The 
criteria used will be:  
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 A.     Responsiveness to the RFP  

MRRA will consider all the material submitted to determine whether the response to 
the RFP is in compliance with the RFP documents.  

 B.    Ability to Perform Required Services  

MRRA will consider all the relevant material submitted by each proposer and other 
relevant material it may otherwise obtain, to determine whether the individual or 
firm is capable of providing services of the type and scope specific to the RFP. The 
following elements may be given consideration by MRRA in determining whether an 
auditing firm is capable:  

1.  The ability and capacity of the person or firm and the skills, experience, and 
availability of the specific individuals to be assigned to MRRA to perform the 
services required;  

2.  The quality of performance by the individual or firm on previous and similar 
contracts and such other information as may be secured and considered 
relevant by MRRA including information obtained from references provided;  

3.  The ability of the individual or firm to present professional work; the skill of 
the induvial or firm as demonstrated by samples of similar work and/or 
references from similar organizations;  

C. Cost proposal 

D. References for related work 

Communications in Reference to this RFQ 

Any communication in reference to this RFQ should be made in writing or e-mail and 
directed to: 
 
Jeffrey K. Jordan, Deputy Director 
Midcoast Regional Redevelopment Authority 
Suite 200 
15 Terminal Road 
Brunswick, Maine    04011 
 
Telephone: (207) 798-6512 
Fax:   (207) 767-6510 
E-mail:  jeffreyj@mrra.us 
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